



1514 Schorr Pl, Bronx NY 10469 USA

Web: www.bedestimation.com

E-Mail: info@bedestimation.com

Project:

Location:

CLEINT

ARCHITECT

Name:

E-Mail:

Location:

SCOPE OF WORK

ADDENDA

Addendum Issued :

None

SPECIAL NOTES

BIDDER NAME: _____

S#	DWG #	DETAIL #	CSI NO	DESCRIPTION	QTY.	UNIT	MAT. COST	LAB. COST	EQUIP. COST	TOTAL COST
			010000	DIVISION 01 - GENERAL REQUIREMENTS						
1				MOBILIZATION	1	LS				
2				BOND & INSURANCE (See Spec. Sec. G01740)	1	LS				
3				PROJECT SUPERVISION & PROJECT MANAGEMENT	1	LS				
4				SUBMITTALS, SAMPLES, SHOP DRAWINGS, SITE SAFETY PLAN, ETC. (See Spec. Sec. S01300)	1	LS				
5				TEMPORARY FACILITIES & CONTROLS (See Spec. Sec. S01500)	1	LS				
6				PROJECT SCHEDULE (Primavera P3 or P6) See Spec. Sec. S01312	1	LS				
7				OFFICE OVERHEADS	1	LS				
8				CLOSEOUT PROCEDURES (See Spec. Sec. G01700)	1	LS				
9				PERMITS (DOT, DOB & After hour permits ETC.)	1	LS				
10		See cover and invitation to bid Pg. 10		(1) SECURITY GUARD (FOR 16 HOURS/DAY FOR 343 WEEKDAYS AND 24 HOURS/DAY FOR 137 WEEKENDS) EXCLUDED 150 DAYS FOR SUBMITTALS, APPROVAL AND PERMITS. Performance Period 630 days Normal school hours 7:00AM to 4:40PM		HRS				
11				CUSTODIAL PERMIT (FOR 8 HOURS/PER DAY FOR 343 WEEKDAYS) EXCLUDED 150 DAYS FOR SUBMITTALS, APPROVAL AND PERMITS. AFTER 150 DAYS HOLIDAYS AND OVERTIMES ARE EXCLUDED. Performance Period 630 days		HRS				
12				SCAFFOLDING.		SF				
13				SIDEWALK BRIDGE.		LF				
				Subtotal						
			020000	DIVISION 02 - EXISTING CONDITIONS						
				DEMOLITION WORK						
14				REMOVE EXISTING TOILET	3	EA				\$ -
15				REMOVE EXISTING 1'-0" DEEP BASE CABINET	31	LF				\$ -
16				REMOVE EXISTING 1'-0" DEEP SHELF	31	EA				\$ -
17				REMOVE EXISTING 1'-0"W WINDOW	8	EA				\$ -
18				REMOVE EXISTING 1'-4"W WINDOW	1	LF				\$ -
19				REMOVE EXISTING 1'-6" DEEP BASE CABINET	9	LF				\$ -
20				REMOVE EXISTING 1'-6" DEEP SHELF	3	LF				\$ -
21				REMOVE EXISTING 2'-0" DEEP BASE CABINET	25	LF				\$ -
22				REMOVE EXISTING 2'-0"W x 7'-0"H DOOR	3	EA				\$ -
23				REMOVE EXISTING 2'-4"W x 7'-0"H DOOR	1	EA				\$ -
24				REMOVE EXISTING 2'-6"W x 7'-0"H DOOR	4	EA				\$ -
25				REMOVE EXISTING 3'-0"W x 7'-0"H DOOR	2	EA				\$ -
26				REMOVE EXISTING 3'-4"W x 1'-6"H WINDOW	1	EA				\$ -
27				REMOVE EXISTING 3'-4"W x 9'-0"H WINDOW	1	EA				\$ -
28				REMOVE EXISTING 4" THK. WALL	423	SF				\$ -
29				REMOVE EXISTING 4'-0"W WINDOW	1	EA				\$ -
30				REMOVE EXISTING 4'-0"W x 7'-0"H DOOR & PROTECT IT FOR RE-USE	1	EA				\$ -
31				REMOVE EXISTING 4'-6"W x 7'-0"H DOOR	1	EA				\$ -
32				REMOVE EXISTING 5'-9"W x 7'-0"H CLOSET DOOR	1	EA				\$ -
33				REMOVE EXISTING 6" THK. WALL	333	SF				\$ -
34				REMOVE EXISTING 6'-0"W x 1'-6"H WINDOW	1	EA				\$ -
35				REMOVE EXISTING 6'-0"W x 7'-0"H SLIDING DOOR	5	EA				\$ -
36				REMOVE EXISTING 6'-0"W x 11'-8"H WINDOW	1	EA				\$ -
37				REMOVE EXISTING 6'-6"W WINDOW	3	EA				\$ -
38				REMOVE EXISTING 9'-10"W WINDOW	1	EA				\$ -
39				REMOVE EXISTING 10" DEEP SHELF	11	EA				\$ -
40				REMOVE EXISTING 11'-0"W WINDOW	1	EA				\$ -
41				REMOVE EXISTING 16'-0"W x 8'-0"W GARAGE DOOR W/ TRACK, LIFT & COMPONENTS	1	EA				\$ -
42				REMOVE EXISTING 18'-8"W WINDOW	1	EA				\$ -
43				REMOVE EXISTING BACKSPLASH	45	LF				\$ -
44				REMOVE EXISTING BATHTUB	3	EA				\$ -
45				REMOVE EXISTING CEILING	296	SF				\$ -
46				REMOVE EXISTING COUNTERTOP	112	SF				\$ -
47				REMOVE EXISTING FORCED AIR UNIT	1	EA				\$ -
48				REMOVE EXISTING KITCHEN EQUIPMENT	5	EA				\$ -
49				REMOVE EXISTING LIGHTING FIXTURES	48	EA				\$ -
50				REMOVE EXISTING SHOWER W/ CONTROL	1	EA				\$ -
51				REMOVE EXISTING SINK	3	EA				\$ -
52				REMOVE EXISTING STUCCO	144	SF				\$ -
53				REMOVE EXISTING WATER HEATER	1	EA				\$ -
54				REMOVE EXISTING WOOD DECK	38	SF				\$ -
55				REMOVE EXISTING REGISTER	9	EA				\$ -
56				REMOVE EXISTING EXHAUST FAN	3	EA				\$ -
57				REMOVE EXISTING SPEAKER	2	EA				\$ -
58				REMOVE EXISTING FLOORING	3398	SF				\$ -
				RELOCATION & REPLACEMENT						

