



1514 Schorr Pl, Bronx NY 10469 USA

Web: [www.bedestimation.com](http://www.bedestimation.com)  
E-Mail: [info@bedestimation.com](mailto:info@bedestimation.com)

**Project:**

**Location:**

**CLEINT**

**ARCHITECT**

**Name:**

**E-Mail:**

**Location:**

**SCOPE OF WORK**

**ADDENDA**


**Addendum Issued :**

**None**

**SPECIAL NOTES**

**BIDDER NAME:** \_\_\_\_\_

S#	DWG #	DETAIL #	CSI NO	DESCRIPTION	QTY.	UNIT	MAT. COST	LAB. COST	EQUIP. COST	TOTAL COST
			010000	<b>DIVISION 01 - GENERAL REQUIREMENTS</b>						
1				MOBILIZATION	1	LS				
2				BOND & INSURANCE (See Spec. Sec. G01740)	1	LS				
3				PROJECT SUPERVISION & PROJECT MANAGEMENT	1	LS				
4				SUBMITTALS, SAMPLES, SHOP DRAWINGS, SITE SAFETY PLAN, ETC. (See Spec. Sec. S01300)	1	LS				
5				TEMPORARY FACILITIES & CONTROLS (See Spec. Sec. S01500)	1	LS				
6				PROJECT SCHEDULE (Primavera P3 or P6) See Spec. Sec. S01312	1	LS				
7				OFFICE OVERHEADS	1	LS				
8				CLOSEOUT PROCEDURES (See Spec. Sec. G01700)	1	LS				
9				PERMITS (DOT, DOB & After hour permits ETC.)	1	LS				
10		See cover and invitation to bid Pg. 10		(1) SECURITY GUARD (FOR 16 HOURS/DAY FOR 343 WEEKDAYS AND 24 HOURS/DAY FOR 137 WEEKENDS) EXCLUDED 150 DAYS FOR SUBMITTALS, APPROVAL AND PERMITS. <b>Performance Period 630 days</b> <b>Normal school hours 7:00AM to 4:40PM</b>		HRS				
11				CUSTODIAL PERMIT (FOR 8 HOURS/PER DAY FOR 343 WEEKDAYS) EXCLUDED 150 DAYS FOR SUBMITTALS, APPROVAL AND PERMITS. AFTER 150 DAYS HOLIDAYS AND OVERTIMES ARE EXCLUDED. <b>Performance Period 630 days</b>		HRS				
12				SCAFFOLDING.		SF				
13				SIDEWALK BRIDGE.		LF				
				<b>Subtotal</b>						
			070000	<b>DIVISION 07 - Thermal And Moisture Protection</b>						
				<b>ROOFING</b>						
				MEMBRANE						
14				Roofing Membrane	719	SF				\$ -
15				PVC Roof Tiles w/ Felt Paper	423	SF				\$ -
				COPING						
16				Sloped Metal Coping W/ Ripped/Slopped Nailer	222	FT				\$ -
17				Cont Cant	312	FT				\$ -
18				PT 2X @ Sloped Metal Coping W/ Drip Edge	222	FT				\$ -
				FLASHING						
19				Drainage Flashing	1770	FT				\$ -
				DRAIN						
20				Roof drains	13	EA				\$ -
				GUTTER & DOWNSPOUT						
21				Gutter	40	FT				\$ -
22				Downspout	33	FT				\$ -
				INSULATION						
23				4"thk (R13) Sound Batt Insulation At Walls	1017	SF				\$ -
24				6"thk (R13) Kraft Faced Batt Insulation At Walls	2438	SF				\$ -
25				6"thk (R20) Kraft Faced Batt Insulation At Walls	163	SF				\$ -
26				1"thk. Rigid Insulation Panel At Walls	657	SF				\$ -
27				R10 Rigid Insulation At Walls	355	SF				\$ -
28				R-10 Rigid Tapered Insulation W/ Closed Cell Spray Foam Insulation (R-40)	1142	SF				\$ -
				WATER PROOFING						
29				Weather Resistant Barrier At Exterior Walls	3258	SF				\$ -
30				Bituthen Liquid Mmembrane Fillet	776	SF				\$ -
31				Bituthene 3000 Waterproofing	355	SF				\$ -
				SEALANT						
32				Sealant Provided For Walls	4597	FT				\$ -
33				Sealant At Doors	1604	FT				\$ -
34				Sealant AT Windows	1058	FT				\$ -
				EXTERIOR TRIMS						
35				Exterior Trim At Doors	143	FT				\$ -
36				Exterior Trim At Windows	255	FT				\$ -
				<b>Subtotal</b>						<b>\$0</b>



**BID ESTIMATION SERVICES**